WBK ™

ENGINEERING

FARM ACCESS ROAD EAKINS CREEK CROSSING

January 16, 2025

Forest Preserve District of Kane County
Jennifer Rooks-Lopez

Director of Planning and Development
1996 South Kirk Road, Suite 320
Geneva, IL 60134

Dear Jennifer,

WBK Engineering, LLC (WBK) is pleased to provide this proposal to the Forest Preserve District of Kane County
(FPDKC) for professional engineering services for relocation of the access road crossing over Eakins Creek
within the Rutland Forest Preserve. WBK looks forward to the opportunity to assist the District on the planning
and design of the replacement crossing. Included below is our understanding of the assignment, scope of
services, project assumptions, and estimate of fee.

PROJECT UNDERSTANDING

WBK was previously contacted by FPDKC to evaluate a replacement structure over Eakins Creek in the Rutland
Forest Preserve. A plan was developed in 2017 that consisted of three concrete culverts to provide the desired
farm crossing. Permit requirements were investigated. The proposed work lies entirely in the floodway and
coordination with the lllinois Department of Natural Resources Office of Water Resources determined a permit
was not required based on a rural determination for the location of work. A wetland delineation was performed
but no coordination with the United States Army Corps (USACE) or Kane DuPage Soil and Water Conservation
District (KDSWCD) is on record. A Kane County Stormwater Permit will be required, and it appears
compensatory storage was planned and contemplated but no permit application, supporting documentation or
coordination with Kane County is on record.

For the purpose of this proposal, we are assuming the cost of improvements to facilitate the farm crossing will
exceed $30,000 and require a public bid process. It is also assumed the County intends to bid and construct the
farm crossing improvements in calendar year 2025.

SCOPE OF SERVICES

This task includes a thorough review of all prior project documents which we have record of in our files. It
includes an evaluation of the 2017 engineering plans, cost estimates, permit submittals and documents. We will
also evaluate the prior cost estimate at concept level to validate the magnitude of construction costs relative to
public bid requirements.

Permit Coordination includes the following sub tasks:
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WBK Project #252050

IDNR FLOODWAY PERMIT EXEMPTION

WBK understands that the project was previously exempt from floodway permitting with IDNR as a result of the
determination the project location lies within a rural area. However, enough time has elapsed since that
determination to require verification that the determination remains valid for 2025 construction. Therefore, we
recommend a verification of the exemption from Floodway permitting with IDNR. If the exemption cannot be
validated and a Floodway permit is required, we can provide additional scope and budget as a supplemental
service. WBK will submit an IDNR Floodway Permit Exemption verification with a brief project description
and plans.

WETLAND DELINEATION

We will prepare an update of the 2017 wetland delineation of the site in accordance with the requirements of the
U.S. Army Corps of Engineers (USACE) and the Kane County Stormwater Ordinance. An investigation of the
project site will be completed to determine the limits of the wetlands present within the provided project
boundary. Also, during the site visit, wildlife and plant community qualities will be assessed. The limits of the
wetland community will be field staked with pin flags, that will be surveyed with GPS equipment prior to the
report being prepared. The results of the field reconnaissance will be summarized in a report. The wetland's
generalized quality ratings, according to the Wilhelm and Rericha Methodology (2017), will be included along
with exhibits depicting the approximate wetland and project boundaries, National Wetland Inventory, soil survey,
floodplain, USGS topography, site photographs and their locations, and the U.S. Army Corps of Engineers
(USACE) Routine On-site Data Forms.

THREATENED AND ENDANGERED SPECIES CONSULTATION

Federal/US Fish and Wildlife Service: We will perform a threatened and endangered species consultation for the
United States Fish and Wildlife Service (USFWS) in compliance with Section 7 of the Endangered Species Act.
We will report any Federally-listed threatened or endangered species within the project county and include their
common name, scientific name, and a description of their habitat. VWBK will assess the project area for potential
habitat for the listed species and determine whether or not the project will have adverse effects on Federally-
listed threatened or endangered species and their habitat. We will prepare a summary memorandum of the
consultation determination to FPDKC.

Statellllinois Department of Natural Resources: We will submit an lllinois Department of Natural Resources
(IDNR) Section 1075 Consultation for State-listed threatened and endangered species as well as protected
natural areas via ECOCAT. EcoCAT is the IDNR'’s online Ecological Compliance Assessment Tool. We will
prepare the initial response to any requests made by IDNR for additional searches for T & E species. If the
agencies requests additional assessments, we will assist you in finding consultants qualified to perform the
required fieldwork if the required assessments are for species our staff does not have previous experience with.
These consultations will be required prior to obtaining permits or authorizations to develop the site.

U.S. ARMY CORPS OF ENGINEERS NO PERMIT REQUIRED COORDINATION

WBK understands that the proposed project may be completed with no permit from the U.S. Army Corps of
Engineers (USACE) due to a farm road exemption. However, the project is located within a waters of the US
which is regulated by the USACE; therefore, we recommend a verification of No Permit Required (NPR) Letter is

requested. If required, we can provide additional scope and budget for a Section 404 permit application to the
USACE.

WBK will submit the NPR with an application, wetland assessment report, brief project description, and plans.
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KANE COUNTY STORMWATER ORDINANCE PERMITTING

WBK will prepare a submittal for the Stormwater Management Permit under the Kane County Stormwater
Ordinance. The submittal will be prepared to address the ordinance requirements as they pertain to fill within
floodplain, wetlands, buffers, and required mitigation. We will coordinate with the County as necessary to
discuss the project and will provide one set of revisions to the permit application. We anticipate the hydrologic
and hydraulic analyses needed to support this application to be limited to an HY-8 analysis with creek flows
derived from Streamstats. More complex analyses if required by the County are not included in this task. If
required, we can provide additional scope and budget for additional engineering analysis.

KANE DUPAGE SOIL AND WATER CONSERVATION DISTRICT SOIL EROSION AND SEDIMENT CONTROL PLAN
REVIEW

We will prepare a request for review from the Kane DuPage Soil and Water Conservation District (as required by
the U.S. Army Corps of Engineers through their Memorandum of Understanding) of the Soil Erosion and
Sediment Control plans prepared by WBK. This submittal will include a project narrative, the plan set, a review
and inspection fee, and a description of the erosion and sediment control measures to be taken as part of the
development of the project. WBK will provide one set of revisions to the plans as requested by the SWCD. This
task will only be required if the USACE permit is needed, Review/Inspection fees are not included in our scope of
work.

Included in this task is preparation of the construction plans, details, specifications, and construction cost
estimate. The construction drawings depict the location, configuration and dimensions of the channel crossing.
In addition, the work under this task will include analysis necessary to support the elements shown on the plans
and details. The plans will be prepared by, or under the supervision of an lllinois Licensed Professional Engineer.
The details will consist of the following drawings:

¢ Cover Sheet

*  General Notes and Compensatory Storage Cross Section
e Site Plan

¢ Sediment and Erosion Control Plan

¢ Sediment and Erosion Control Details

¢ Sediment and Erosion Control Details

¢ Construction Details

WBK will prepare project specifications based on IDOT Standard Specifications and Supplemental Specifications
with special provisions as necessary for the project. Specification may be included on the Construction
Drawings dependent on the extent of special provisions necessary.

WBK will prepare quantity computations for the project. The computed quantities will serve as the basis for the
engineering opinion of probable construction costs as well as the bid proposal format should a unit price bid
proposal be recommended.

WBK will prepare engineering opinions of probable construction costs for the project utilizing the quantities and
construction drawings.

Procurement Documentation such as invitation to bidders, instructions to bidders, insurance requirements and
general conditions will be provided by FPDKC as a template format or from a recent similar bid construction
project. We will coordinate bid and completions dates as well as other Bid requirements.
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PROJECT ASSUMPTIONS AND EXCLUSIONS

In preparing this proposal, we have provided a scope based on our understanding of the project. In doing so, we
have made some assumptions. Any findings which are not consistent with our assumptions may impact on the
scope and budget for this project. We will discuss any such findings with you prior to proceeding. Our
assumptions and exclusions are as follows:

e Topographic or Boundary Survey

*  Geotechnical Investigations

e Bid Assistance

e Construction Observation

e Record plans / Project / Permit Closeout documents
e Permit Application/Review fees are not included

*  No hydrologic or hydraulic analyses

ESTIMATE OF FEES

Due to the nature of the tasks listed in the above Scope of Basic Services, we have provided time and material
budgets. The actual amount invoiced will be based on the level of effort required to accomplish the task, but we
will not exceed the budget without your prior approval.

TASK # TASK NAME FEE
Review Project Documents & Permit Coordination $15,691
Construction Document Preparation $11,819
Reimbursable Expenses (Mileage, equipment, etc.) $250

TOTAL $ 27,760
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Please note that preparing this proposal requires the exercise of professional knowledge and judgment, and as
such, this proposal remains the proprietary instrument of service of the firm WBK Engineering, LLC. No portion
of this proposal may be shared with another firm providing similar services without our permission.

We propose to bill you monthly based on the attached Schedule of Charges. We establish our contract in
accordance with the attached General Terms and Conditions. These General Terms and Conditions are
expressly incorporated into and are made an integral part of this contract for professional services. We reserve
the right to increase our fees by five percent (5%) on December 3 Ist of each calendar year.

If this proposal is acceptable, please return one (I) signed copy to us for our files to serve as a notice to
proceed. Thank you for the opportunity to provide service to [Insert Name of Client]. If you have any questions,

please do not hesitate to call.

Sincerely,

Greg Chismark, PE
WBK Engineering, LLC

Encl: 2025 Schedule of Charges
General Terms and Conditions (February 4, 2016)

THIS PROPOSAL, SCHEDULE OF CHARGES, AND GENERAL TERMS & CONDITIONS ACCEPTED FOR THE
FOREST PERSERVE DISTRICT OF KANE COUNTY.

Authorized By

Position

Date

AUTHORIZATION FOR FARM ACCESS ROAD EAKINS CREEK CROSSING FOR THE FOREST PRESERVE
DISTRICT OF KANE COUNTY IN RUTLAND FOREST PRESERVE.
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WBK ENGINEERING, LLC
2025 Standard Charges for Professional Services

Classification Hourly Rate
Principal $ 254
Engineer VI $ 215
Engineer V $ 196
Engineer IV $ 170
Engineer Il $ 152
Engineer Il $ 135
Engineer | $ 120
Urban Planner VI $ 242
Urban Planner V $ 195
Urban Planner IV $ 172
Urban Planner Il $ 149
Urban Planner Il $ 125
Environmental Resource Specialist V $ 158
Environmental Resource Specialist IV $ 142
Environmental Resource Specialist IlI $ 125
Environmental Resource Specialist Il $ 110
Environmental Resource Specialist | $ 99
Technician V $ 182
Technician IV $ 160
Technician I $ 145
Technician Il $ 110
Technician | $ 098
Intern $ 75
Administrative $ 85
Direct Costs: Copies & Prints, Messenger & Delivery

Services, Mileage, etc. Cost +10%

Charges include overhead and profit.

WBK Engineering, LLC reserves the right to increase these rates by 5% annually.



4.

WBK ENGINEERING, LLC
GENERALTERMSANDCONDITIONS

Relationship Between Engineer and Client: WBK ENGINEERING, LLC (Engineer)
shall serve as Client's professional engineer consultant in those phases of the
Project to which this Agreement applies. This relationship is that of a buyer and
seller of professional services and as such the Engineer is an independent
contractor in the performance of this Agreement and it is understood that the
parties have not entered into any joint venture or partnership with the other. The
Engineer shall not be considered to be the agent of the Client. Nothing contained
in this Agreement shall create a contractual relationship with a cause of action in
favor of a third party against either the Client or Engineer.

Furthermore, causes of action between the parties to this Agreement pertaining
to acts of failures to act shall be deemed to have accrued and the applicable
statute of limitations shall commence to run not later than the date of substantial
completion.

Responsibility of the Engineer: Engineer will strive to perform services under this
Agreement in accordance with generally accepted and currently recognized
engineering practices and principles, and in a manner consistent with that level of
care and skill ordinarily exercised by members of the profession currently
practicing in the same locality under similar conditions. No other representation,
express or implied, and no warranty or guarantee is included or intended in this
Agreement, or in any report, opinion, document, or otherwise.

Notwithstanding anything to the contrary which may be contained in this
Agreement or any other material incorporated herein by reference, or in any
Agreement between the Client and any other party concerning the Project, the
Engineer shall not have control or be in charge of and shall not be responsible for
the means, methods, techniques, sequences or procedures of construction, or the
safety, safety precautions or programs of the Client, the construction contractor,
other contractors or subcontractors performing any of the work or providing any
of the services on the Project. Nor shall the Engineer be responsible for the acts or
omissions of the Client, or for the failure of the Client, any architect, engineer,
consultant, contractor or subcontractor to carry out their respective
responsibilities in accordance with the Project documents, this Agreement or any
other agreement concerning the Project. Any provision which purports to amend
this provision shall be without effect unless it contains a reference that the
content of this condition is expressly amended for the purposes described in such
amendmentand is signed by the Engineer.

Changes: Client reserves the right by written change order oramendment to
make changes in requirements, amount of work, or engineering time schedule
adjustments, and Engineer and Client shall negotiate appropriate adjustments
acceptable to both parties to accommodate any changes, if commercially
possible.

Suspension of Services: Client may, at any time, by written order to Engineer
(Suspension of Services Order) require Engineer to stop all, or any part, of the
services required by this Agreement. Upon receipt of such an order, Engineer shall
immediately comply with its terms and take all reasonable steps to minimize the
costs associated with the services affected by such order. Client, however, shall
pay all costs incurred by the suspension, including all costs necessary to maintain
continuity and for the resumptions of the services upon expiration of the
Suspension of Services Order. Engineer will not be obligated to provide the
same personnel employed prior to suspension, when the services are
resumed, in the event that the period

Termination: This Agreement may be terminated by either party upon thirty (30)
days written notice in the event of substantial failure by the other party to
perform in accordance with the terms hereof through no fault of the terminating
party. This Agreement may be terminated by Client, under the same terms,
whenever Client shall determine that termination is in its best interests. Cost of
termination, including salaries, overhead and fee, incurred by Engineer either
before or after the termination date shall be reimbursed by Client.

Documents Delivered to Client: Drawings, specifications, reports, and any other
Project Documents prepared by Engineer in connection with any or all of the
services furnished hereunder shall be delivered to the Client for the use of the
Client. Engineer shall have the right to retain originals of all Project Documents
and drawings for its files.

Furthermore, it is understood and agreed that the Project Documents such as, but
not limited to reports, calculations, drawings, and specifications prepared for the
Project, whether in hard copy or machine readable form, are instruments of
professional service intended for one-time use in the construction of this Project.
These Project Documents are and shall remain the property of the Engineer.

Revised February 4, 2016

The Client may retain copies, including copies stored on magnetic tape or disk, for
information and reference in connection with the occupancy and use of the
Project.

When and if record drawings are to be provided by the Engineer, Client
understands that information used in the preparation of record drawings is
provided by others and Engineer is not responsible for accuracy, completeness,
nor sufficiency of such information. Client also understands that the level of detail
illustrated by record drawings will generally be the same as the level of detail
illustrated by the design drawing used for project construction. If additional detail
is requested by the Client to be included on the record drawings, then the Client
understands and agrees that the Engineer will be due additional compensation
for additional services.

Itis also understood and agreed that because of the possibility that information
and data delivered in machine readable form may be altered, whether
inadvertently or otherwise, the Engineer reserves the right to retain the original
tapes/disks and to remove from copies provided to the Client all identification
reflecting the involvement of the Engineer in their preparation. The Engineer also
reserves the right to retain hard copy originals of all Project Documentation
delivered to the Clientin machine readable form, which originals shall be referred
toand shallgoverninthe event of any inconsistency between the two.

The Client understands that the automated conversion of information and data
from the system and format used by the Engineer to an alternate system or
format cannot be accomplished without the introduction of inexactitudes,
anomalies, and errors. In the event Project Documentation provided to the Client
in machine readable form is so converted, the Client agrees to assume all risks
associated therewith and, to the fullest extent permitted by law, to hold harmless
and indemnify the Engineer from and against all claims, liabilities, losses,
damages, and costs, including but not limited to attorney's fees, arising
therefrom or in connection therewith.

The Client recognizes that changes or modifications to the Engineer's instruments
of professional service introduced by anyone other than the Engineer may result
in adverse consequences which the Engineer can neither predict nor control.
Therefore, and in consideration of the Engineer's agreement to deliver its
instruments of professional service in machine readable form, the Client agrees,
to the fullest extent permitted by law, to hold harmless and indemnify the
Engineer from and against all claims, liabilities, losses, damages, and costs,
including but not limited to attorney's fees, arising out of or in any way connected
with the modification, misinterpretation, misuse, or reuse by others of the
machine readable information and data provided by the Engineer under this
Agreement. The foregoing indemnification applies, without limitation, to any use
of the Project Documentation on other projects, for additions to this Project, or
for completion of this Project by others, excepting only such use as may be
authorized, in writing, by the Engineer.

Reuse of Documents: All Project Documents including but not limited to reports,
opinions of probable costs, drawings and specifications furnished by Engineer
pursuant to this Agreement are intended for use on the Project only. They cannot
be used by Client or others on extensions of the Project or any other project. Any
reuse, without specific written verification or adaptation by Engineer, shall be at
Client's sole risk, and Client shall indemnify and hold harmless Engineer from all
claims, damages, losses, and expenses including attorney's fees arising out of or
resulting therefrom.

The Engineer shall have the right to include representations of the design of the
Project, including photographs of the exterior and interior, among the Engineer's
promotional and professional materials. The Engineer's materials shall not include
the Client's confidential and proprietary information if the Client has previously
advised the Engineer in writing of the specific information considered by the
Client to be confidential and proprietary.

Standard of Practice: The Engineer will strive to conduct services under this
agreement in a manner consistent with that level of care and skill ordinarily
exercised by members of the profession currently practicing in the same locality
under similar conditions as of the date of this Agreement.
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10.

11

12.

Compliance with Laws: The Engineer will strive to exercise usual and customary
professional care in his/her efforts to comply with those laws, codes, ordinance
and regulations which are in effect as of the date of this Agreement. With specific
respect to prescribed requirements of the Americans with Disabilities Act of 1990
or certified state or local accessibility regulations (ADA), Client understands ADA is
a civil rights legislation and that interpretation of ADA is a legal issue and not a
design issue and, accordingly, retention of legal counsel (by Client) for purposes of
interpretation is advisable. As such and with respect to ADA, Client agrees to
waive any action against Engineer, and to indemnify and defend Engineer against
any claim arising from Engineer's alleged failure to meet ADA requirements
prescribed.

Further to the law and code compliance, the Client understands that the Engineer
will strive to provide designs in accordance with the prevailing Standards of
Practice as previously set forth, but that the Engineer does not warrant that any
reviewing agency having jurisdiction will not for its own purposes comment,
request changes and/or additions to such designs. In the event such design
requests are made by a reviewing agency, but which do not exist in the form of a
written regulation, ordinance or other similar document as published by the
reviewing agency, then such design changes (at substantial variance from the
intended design developed by the Engineer), if effected and incorporated into the
project documents by the Engineer, shall be considered as Supplementary Task(s)
to the Engineer's Scope of Service and compensated for accordingly.

Affirmative Action: The Engineer is committed to the principles of equal
employment opportunity. Moreover, as a government contractor bound by
Executive Order 11246, Engineer takes its affirmative action obligations very
seriously. Engineer states as its Policy of Affirmative Action the following:

It will be the policy of the Engineer to recruit, hire, train and promote
persons in all job titles without regard to race, color, religion, sex, age,
disability, veteran status, national origin, or any other characteristic
protected by applicable law.

All employment decisions shall be consistent with the principle of equal
employment opportunity, and only job-related qualifications will be
required.

All personnel actions, such as compensation, benefits, transfers, tuition
assistance, social and recreational programs, etc. will be administered
without regard to race, color, religion, sex, age, disability, veteran status,
national origin, or any other characteristic protected by applicable law.

Indemnification: Engineer shall indemnify and hold harmless Client up to the
amount of this contract fee (for services) from loss or expense, including
reasonable attorney's fees for claims for personal injury (including death) or
property damage to the extent caused by the sole negligent act, error or omission
of Engineer.

Client shall indemnify and hold harmless Engineer under this Agreement, from
loss or expense, including reasonable attorney's fees, for claims for personal
injuries (including death) or property damage arising out of the sole negligent act,
error omission of Client.

In the event of joint or concurrent negligence of Engineer and Client, each shall
bear that portion of the loss or expense that its share of the joint or concurrent
negligence bears to the total negligence (including that of third parties), which
caused the personalinjury or property damage.

Engineer shall not be liable for special, incidental or consequential damages,
including, but not limited to loss of profits, revenue, use of capital, claims of
customers, cost of purchased or replacement power, or for any other loss of
any nature, whether based on contract, tort, negligence, strict liability or
otherwise, by reasons of the services rendered under this Agreement.

Opinions of Probable Cost: Since Engineer has no control over the cost of labor,
materials or equipment, or over the Contractor(s) method of determining
process, or over competitive bidding or market conditions, his/her opinions of
probable Project Construction Cost provided for herein are to be made on the
basis of his/her experience and qualifications and represent his/her judgement as
a design professional familiar with the construction industry, but Engineer cannot
and does not guarantee that proposal, bids or the Construction Cost will not vary
from opinions of probable construction cost prepared by him/her. If prior to the
Bidding or Negotiating Phase, Client wishes greater accuracy as to the
Construction Cost, the Client shall employ an independent cost estimator
Consultant for the purpose of obtaining a second construction cost opinion
independent from Engineer.

Revised February 4, 2016

13.

14.

16.

17.

18.

19.

20.

21

General Terms & Conditions

Governing Law & Dispute Resolutions: This Agreement shall be governed by and
construed in accordance with Articles previously set forth by (Item 9 of) this
Agreement, together with the laws of the State of lllinois.

Any claim, dispute or other matter in question arising out of or related to this
Agreement, which cannot be mutually resolved by the parties of this Agreement,
shall be subject to mediation as a condition precedent to arbitration (if arbitration
is agreed upon by the parties of this Agreement) or the institution of legal or
equitable proceedings by either party. If such matter relates to or is the subject of
alien arising out of the Engineer's services, the Engineer may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines
prior to resolution of the matter by mediation or by arbitration.

The Client and Engineer shall endeavor to resolve claims, disputes and other
matters in question between them by mediation which, unless the parties
mutually agree otherwise, shall be in accordance with the Construction Industry
Mediation Rules of the American Arbitration Association currently in effect.
Requests for mediation shall be filed in writing with the other party to this
Agreement and with the American Arbitration Association. The request may be
made concurrently with the filing of a demand for arbitration but, in such event,
mediation shall proceed in advance of arbitration or legal or equitable
proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the
parties or court order.

The parties shall share the mediator's fee and any filing fees equally. The
mediation shall be held in the place where the Project is located, unless another
location is mutually agreed upon. Agreements reached in mediation shall be
enforceable as settlementagreements in any court having jurisdiction thereof.

Successors and Assigns: The terms of this Agreement shall be binding upon
and inure to the benefit of the parties and their respective successors and
assigns: provided, however, that neither party shall assign this Agreement in
whole or in part without the prior written approval of the other.

Waiver of Contract Breach: The waiver of one party of any breach of this
Agreement or the failure of one party to enforce at any time, or for any period of
time, any of the provisions hereof, shall be limited to the particular instance, shall
not operate or be deemed to waive any future breaches of this Agreement and
shall not be construed to be a waiver of any provision, except for the particular
instance.

Entire Understanding of Agreement: This Agreement represents and incorporates
the entire understanding of the parties hereto, and each party acknowledges that
there are no warranties, representations, covenants or understandings of any
kind, matter or description whatsoever, made by either party to the other except
as expressly set forth herein. Client and the Engineer hereby agree that any
purchase orders, invoices, confirmations, acknowledgments or other similar
documents executed or delivered with respect to the subject matter hereof that
conflict with the terms of the Agreement shall be null, void and without effect to
the extent they conflict with the terms of this Agreement.

Amendment: This Agreement shall not be subject to amendment unless another
instrument is duly executed by duly authorized representatives of each of the
parties and entitled "Amendment of Agreement".

Severability of Invalid Provisions: If any provision of the Agreement shall be held
to contravene or to be invalid under the laws of any particular state, county or
jurisdiction where used, such contravention shall not invalidate the entire
Agreement, but it shall be construed as if not containing the particular provisions
held to be invalid in the particular state, country or jurisdiction and the rights or
obligations of the parties hereto shall be construed and enforced accordingly.

Force Maijeure: Neither Client nor Engineer shall be liable for any fault or delay
caused by any contingency beyond their control including but not limited to acts
of God, wars, strikes, walkouts, fires, natural calamities, or demands or
requirements of governmental agencies.

Subcontracts: Engineer may subcontract portions of the work, but each
subcontractor must be approved by Client in writing.

Access and Permits: Client shall arrange for Engineer to enter upon public and
private property and obtain all necessary approvals and permits required from all
governmental authorities having jurisdiction over the Project. Client shall pay
costs (including Engineer's employee salaries, overhead and fee) incident to any
effort by Engineer toward assisting Client in such access, permits or approvals, if
Engineer performs such services.
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22.

23.

24,

25.

Designation of Authorized Representative: Each party (to this Agreement) shall
designate one or more persons to act with authority in its behalf in respect to
appropriate aspects of the Project. The persons designated shall review and
respond promptly to all communications received from the other party.

Notices: Any notice or designation required to be given to either party hereto
shall be in writing, and unless receipt of such notice is expressly required by the
terms hereof shall be deemed to be effectively served when deposited in the mail
with sufficient first class postage affixed, and addressed to the party to whom
such notice is directed at such party's place of business or such other address as
either party shall hereafter furnish to the other party by written notice as herein
provided.

Limit of Liability: The Client and the Engineer have discussed the risks, rewards,
and benefits of the project and the Engineer's total fee for services. In recognition
of the relative risks and benefits of the Project to both the Client and the Engineer,
the risks have been allocated such that the Client agrees that to the fullest extent
permitted by law, the Engineer's total aggregate liability to the Client for any and
allinjuries, claims, costs, losses, expenses, damages of any nature whatsoever or
claim expenses arising out of this Agreement from any cause or causes, including
attorney's fees and costs, and expert witness fees and costs, shall not exceed the
total Engineer's fee for professional engineering services rendered on this project
as made part of this Agreement. Such causes included but are not limited to the
Engineer's negligence, errors, omissions, strict liability or breach of contract. Itis
intended that this limitation apply to any and all liability or cause of action
however alleged or arising, unless otherwise prohibited by law.

Client's Responsibilities: The Client agrees to provide full information regarding
requirements for and about the Project, including a program which shall set forth
the Client's objectives, schedule, constraints, criteria, special equipment, systems
and site requirements.

The Client agrees to furnish and pay for all legal, accounting and insurance
counseling services as may be necessary at any time for the Project, including
auditing services which the Client may require to verify the Contractor's
Application for Payment or to ascertain how or for what purpose the Contractor
has used the money paid by or on behalf of the Client.

The Client agrees to require the Contractor, to the fullest extent permitted by law,
to indemnify, hold harmless, and defend the Engineer, its consultants, and the
employees and agents of any of them from and against any and all claims, suits,
demands, liabilities, losses, damages, and costs ("'Losses"), including but not
limited to costs of defense, arising in whole or in part out of the negligence of the
Contractor, its subcontractors, the officers, employees, agents, and
subcontractors of any of them, or anyone for whose acts any of them may be
liable, regardless of whether or not such Losses are caused in part by a party
indemnified hereunder.

Specifically excluded from the foregoing are Losses arising out of the preparation
or approval of maps, drawings, opinions, reports, surveys, change orders, designs,
or specifications, and the giving of or failure to give directions by the Engineer, its
consultants, and the agents and employees of any of them, provided such giving
or failure to give is the primary cause of Loss. The Client also agrees to require the
Contractor to provide to the Engineer the required certificate of insurance.

The Client further agrees to require the Contractor to name the Engineer, its
agents and consultants as additional insureds on the Contractor's policy or policies
of comprehensive or commercial general liability insurance. Such insurance shall
include products and completed operations and contractual liability coverages,
shall be primary and noncontributing with any insurance maintained by the
Engineer or its agents and consultants, and shall provide that the Engineer be
given thirty days, unqualified written notice prior to any cancellation thereof.

In the event the foregoing requirements, or any of them, are not established by
the Client and met by the Contractor, the Client agrees to indemnify and hold
harmless the Engineer, its employees, agents, and consultants from and against
any and all Losses which would have been indemnified and insured against by the
Contractor, but were not.

When Contract Documents prepared under the Scope of Services of this contract
require insurance(s) to be provided, obtained and/or otherwise maintained by
the Contractor, the Client agrees to be wholly responsible for setting forth any
and all such insurance requirements. Furthermore, any document provided for
Client review by the Engineer under this Contract related to such insurance(s)
shall be considered as sample insurance requirements and not the
recommendation of the Engineer.
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Client agrees to have their own risk management department review any and all
insurance requirements for adequacy and to determine specific types of
insurance(s) required for the project. Client further agrees that decisions
concerning types and amounts of insurance are specific to the project and shall be
the product of the Client. As such, any and all insurance requirements made part
of Contract Documents prepared by the Engineer are not to be considered the
Engineer's recommendation, and the Client shall make the final decision
regarding insurance requirements.

Information Provided by Others: The Engineer shall indicate to the Client the
information needed for rendering of the services of this Agreement. The Client
shall provide to the Engineer such information as is available to the Client and the
Client's consultants and contractors, and the Engineer shall be entitled to rely
upon the accuracy and completeness thereof. The Client recognizes that it is
impossible for the Engineer to assure the accuracy, completeness and sufficiency
of such information, either because it isimpossible to verify, or because of errors
or omissions which may have occurred in assembling the information the Client is
providing. Accordingly, the Client agrees, to the fullest extent permitted by law, to
indemnify and hold the Engineer and the Engineer's subconsultants harmless
from any claim, liability or cost (including reasonable attorneys' fees and cost of
defense) for injury or loss arising or allegedly arising from errors, omissions or
inaccuracies in documents or other information provided by the Client to the
Engineer.

Payment: Client shall be invoiced once each month for work performed during
the preceding period.Client agrees to pay each invoice within thirty (30) days of its
receipt. The client further agrees to pay interest on all amounts invoiced and not
paid or objected to for valid cause within said thirty (30) day period at the rate of
eighteen (18) percent per annum (or the maximum interest rate permitted under
applicable law, whichever is the lesser) until paid. Client further agrees to pay
Engineer's cost of collection of all amounts due and unpaid after sixty (60) days,
including court costs and reasonable attorney's fees, as well as costs attributed to
suspension of services accordingly and as follows:

Collection Costs: In the event legal action is necessary to enforce the
payment provisions of this Agreement, the Engineer shall be entitled to
collect from the Client any judgement or settlement sums due, reasonable
attorneys' fees, court costs and expenses incurred by the Engineer in
connection therewith and, in addition, the reasonable value of the
Engineer's time and expenses spent in connection with such collection
action, computed at the Engineer's prevailing fee schedule and expense
policies.

Suspension of Services: If the Client fails to make payments when due or
otherwise is in breach of this Agreement, the Engineer may suspend
performance of services upon five (5) calendar days' notice to the Client.
The Engineer shall have no liability whatsoever to the Client for any costs or
damages as a result of such suspension caused by any breach of this
Agreement by the Client. Client will reimburse Engineer for all associated
costs as previously set forth in (Item 4 of) this Agreement.

When construction observation tasks are part of the service to be performed by
the Engineer under this Agreement, the Client will include the following clause in
the construction contract documents and Client agrees not to modify or delete it:

Kotecki Waiver: Contractor (and any subcontractor into whose subcontract
this clause is incorporated) agrees to assume the entire liability for all
personal injury claims suffered by its own employees, including without
limitation claims under the Illinois Structural Work Act, asserted by persons
allegedly injured on the Project; waives any limitation of liability defense
based upon the Worker's Compensation Act, court interpretations of said
Actor otherwise; and to the fullest extent permitted by law, agrees to
indemnify and hold harmless and defend Owner and Engineer and their
agents, employees and consultants (the "Indemnitees") from and against all
such loss, expense, damage or injury, including reasonable attorneys' fees,
that the Indemnitees may sustain as a result of such claims, except to the
extent that Illinois law prohibits indemnity for the Indemnitees' own
negligence. The Owner and Engineer are designated and recognized as
explicit third-party beneficiaries of the Kotecki Waiver within the general
contract and all subcontracts entered into in furtherance of the general
contract.
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Job Site Safety/Supervision & Construction Observation: The Engineer shall
neither have control over or charge of, nor be responsible for, the construction
means, methods, techniques, sequences of procedures, or for safety precautions
and programs in connection with the Work since they are solely the Contractor's
rights and responsibilities. The Client agrees that the Contractor shall supervise
and direct the work efficiently with his/her best skill and attention; and that the
Contractor shall be solely responsible for the means, methods, techniques,
sequences and procedures of construction and safety at the job site. The Client
agrees and warrants that this intent shall be carried out in the Client's contract
with the Contractor. The Client further agrees that the Contractor shall be
responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the work; and that the Contractor shall take all
necessary precautions for the safety of, and shall provide the necessary
protection to prevent damage, injury or loss to all employees on the subject site
and all other persons who may be affected thereby. The Engineer shall have no
authority to stop the work of the Contractor or the work of any subcontractor on
the project.

When construction observation services are included in the Scope of Services, the
Engineer shall visit the site at intervals appropriate to the stage of the Contractor's
operation, or as otherwise agreed to by the Client and the Engineer to: 1) become
generally familiar with and to keep the Client informed about the progress and
quality of the Work; 2) to strive to bring to the Client's attention defects and
deficiencies in the Work and; 3) to determine in general if the Work is being
performed in a manner indicating that the Work, when fully completed, will be in
accordance with the Contract Documents. However, the Engineer shall not be
required to make exhaustive or continuous on-site inspections to check the
quality or quantity of the Work. If the Client desires more extensive project
observation, the Client shall request that such services be provided by the
Engineer as Additional and Supplemental Construction Observation Services in
accordance with the terms of this Agreement.

The Engineer shall not be responsible for any acts or omissions of the Contractor,
subcontractor, any entity performing any portions of the Work, or any agents or
employees of any of them. The Engineer does not guarantee the performance of
the Contractor and shall not be responsible for the Contractor's failure to perform
its Work in accordance with the Contract Documents or any applicable laws,
codes, rules or regulations.

When municipal review services are included in the Scope of Services, the
Engineer (acting on behalf of the municipality), when acting in good faith in the
discharge of its duties, shall not thereby render itself liable personally and is, to
the maximum extent permitted by law, relieved from all liability for any damage
that may accrue to persons or property by reason of any act or omission in the
discharge of its duties. Any suit brought against the Engineer which involve the
acts or omissions performed by it in the enforcement of any provisions of the
Client's rules, regulation and/or ordinance shall be defended by the Client until
final termination of the proceedings. The Engineer shall be entitled to all defenses
and municipal immunities that are, or would be, available to the Client.

Insurance and Indemnification: The Engineer and the Client understand and agree
that the Client will contractually require the Contractor to defend and indemnify
the Engineer and/or any subconsultants from any claims arising from the Work.
The Engineer and the Client further understand and agree that the Client will
contractually require the Contractor to procure commercial general liability
insurance naming the Engineer as an additional named insured with respect to
the work. The Contractor shall provide to the Client certificates of insurance
evidencing that the contractually required insurance coverage has been procured.
However, the Contractor’s failure to provide the Client with the requisite
certificates of insurance shall not constitute a waiver of this provision by the
Engineer.

The Client and Engineer waive all rights against each other and against the
Contractor and consultants, agents and employees of each of them for damages
to the extent covered by property insurance during construction. The Client and
Engineer each shall require similar waivers from the Contractor, consultants,
agents and persons or entities awarded separate contracts administered under
the Client's own forces.
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Hazardous Materials/Pollutants: Unless otherwise provided by this Agreement,
the Engineer and Engineer's consultants shall have no responsibility for the
discovery, presence, handling, removal or disposal of or exposure of persons to
hazardous materials/pollutants in any form at the Project site, including but not
limited to mold/mildew, asbestos, asbestos products, polychlorinated biphenyl
(PCB) or other toxic/hazardous/pollutant type substances.

Furthermore, Client understands that the presence of mold/mildew and the like
are results of prolonged or repeated exposure to moisture and the lack of
corrective action. Client also understands that corrective action is a operation,
maintenance and repair activity for which the Engineer is not responsible.
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Celebrating 100 Years

Conservation | Recreation | Education

WORK HOUR ESTIMATE FOR CONSULTING SERVICES

Rutland Farm Crossing Eakin Creek

WBK 2

ENGINEERING

Description

Engineer VI

Engineer V

Engineer IV

Engineer Il

ERS IV

Technician Il

DLM

1 |Review Existing

Plans/Site Visit

Permit correspondence

Cost Estimate Review and Update for $30K determination

Coord scope changes

=N =W

SUB-TOTAL
PERCENT

14.0

6.0
43%

1.0
7%

2,295.99

2 |Permit Review and Update and determination

IDNR

USACE NPR coord

KDSWCD

Kane Co Permit Needed

[HY-8 evaluation and documentation - stream flows from Streamstats

T&E

Wetland Delineation NEW

SUB-TOTAL
PERCENT

110.5

75
7%

21.0
19%

13,395.54

3 |Plan Update and develop to construction docs

Transfer to current

QC & Markup

Draft Changes

-
(o>}

Client Review and revisions

B LS

Compensatory Storage Cross-Sections & Calculations

Specifications

Cost Estimate

Front End Bid

Final QC and 100%

ENENT N V] PN N

BN N oofoof

SUB-TOTAL
PERCENT

2.0
2%

12.0
14%

13.0
16%

48.0
58%

8.0
10%

11,819.55

4 |Eclusions

Survey

Geotech

Bid Assistance

Construction Observation

Const Budget

TOTALS
PERCENT

207.5

2.0
1%

26.5
13%

13.0
6%

75.0
36%

41.0
20%

50.0
24%

27,511.08
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